

Jim —

DOCUMENT NO. _____
NO CHANGE IN CLASS. ☒
DECLASSIFIED
CLASS. CHANGED TO: TS S C
NEXT REVIEW DATE: 2011
GPO: HP 70-2
DATE 10/11/91 REVIEWER: 037169

September 9, 1958

Dear Jim:

Attached is our estimated cost and statement of work (Exhibit "A") for continuing work on Contract No. HF-32-27 until 30 September.

Also enclosed is a copy of the proposal from our subcontractor and six (6) copies of the proposed amendment to our subcontract. If this amendment meets with your satisfaction, would you please approve and return four (4) copies to me for transmittal to our subcontractor.

Thanks.


A1

BAR:pma

ALL cys of proposal (Para 2) RETURNED TO CONTRACTOR BY
HAND OF Jim W.D.

TH:101111 TH:1111 0001

EXHIBIT "A"

STATEMENT OF WORK

Adjustment and Service Testing of "C" System Number 4 including the following:

- (1) Adjustment and focus of optical system.
- (2) Installation of light baffles between primary and scanning mirrors.
- (3) Relocation of the gimbal to the center of gravity of the configuration.
- (4) Replacement of temporary modifications and installation of final modifications.
- (5) Electrical circuitry checkout.
- (6) Flight tests required to check focus and stabilization.
- (7) Removal of flight test instrumentation.
- (8) Conduct four (4) simulated operational missions of maximum range and altitude. (Tracker will also be utilized on these simulated operational missions.)

BAR:pma
9-9-58

25X1A

Approved For Release 2002/08/07 : CIA-RDP81B00878R000100060015-4

Approved For Release 2002/08/07 : CIA-RDP81B00878R000100060015-4